4 - EXHIBIT B-7

CSX TRANSPORTATION ESTIMATE DATE: 04/27/00
BILL OF MATERIALS (FIELD) PAGE 2
LOCATION: 109TH. ST., CHICAGO, IL NOTE: THIS ESTIMATE SHOULD BE
CSX OP#: 1L0025 CONSIDERED VOID ONE (1) YEAR
DOT#: 163426 V FROM DATE OF ESTIMATE

ADD AVERAGE TOTAL

CHG ITEM# CATALOG DESCRIPTION REF# QUANT UM PRICE AMOUNT
020 0010442 1 ROD 5/8 INBY 8 FT SECTIONAL GRND 10 EA 10.0940 100.94
020 0010443 1 COUPLING 5/8 SECTIONL GRD ROD 5 EA 12.4598 12.30
020 0013475 1 CONNECTOR TRACK D&W S8PT OR 8 EA 1.5876 12.70
020 0013686 1 BOOTLEG KIT CSX RAIL CONN W/15 FT 4 EA 35.5200 142.08
020 0013906 1 CABLE UG 16 COND 6 NO 6 AWG 400 FT 43414 - 1,736.56
020 0014335 1 CONNECTOR ONE SHOT 2-WAY TYPE GT 5 EA 4.9193 24.60
020 0025143 1 SHUNT HOLDER CSX SK $891-02 STEEL 4 EA 38.6762 154.70
020 0053245 1 CABLE UG 3 COND NO 9 AWG 150 FT 1.0941 164.12
020 0056823 1 TAPE UG CABLE MARKER IMPRINT TO 1 RL 28.0000 28.00
020 0056983 1 CROSSARM 1 WAY OFFSET SIDELT CANT 2 EA 520.0000 1,040.00
020 0057275 1 WIRE UG TRK TWIST PAIR NO 6 AWG 400 FT 0.6762 270.48
020 1040302 1 BATTERY GNB 50A07 ABSOLTE 1IP 160A 13 EA 133.3002 1,732.90
020 1040304 1 BATTERY GNB 50A11 ABSOLTE IIP 265A 6 EA 162.1645 972.99
020 1040545 1 TRAY PVC BATT FIBER CO 82687-2-P 2 EA 28.0007 56.00
020 1040550 1 TRAY PVC BATT FIBER CO 82687-3-P 1EA 36.2452 36.25
020 1040660 1 NUMBERS EXIDE 802360 CELL 1 TO 12 18T 6.7500 6.75
020 1153551 1 CLIP TRK WIRE RETAIN ERICO SBA248B 8 EA 1.6514 13.21
020 1360103 1 LAYOUT METER-SERVICE W/POLE REFER 1 EA 909.4800 909.48
020 2060070 1 FOUNDATION ASSY 6'-6" HT TYPE S-2 2 EA 413.8000 827.60
020 2531290 1 SHUNT NBS-1-10 HPN 0250250 392.0HZ 2 EA 248.2544 496.51
020 2541225 1 SHUNT 250568-86HZ NBS-2-10 2 EA 385.0954 770.19
020 3262360 1 SCREW 1/2INX 4 1/2IN FETTER DRIV 16 EA 0.5180 8.30
020 3263680 1 STAPLE COPPERWELD 3/8 X 1-3/4" 24 EA 0.1499 3.60
020 4200900 1 CONNECTOR SHEATHING AMP 329860 FOR 6 EA 0.1272 0.76
020 4600170 1 WIRE 6 SOFT DRAWN BARE COPPER 75 FT 0.2130 15.98
360 0006100 1 STOOL STEP WOOD 14"X 20" SIGNAL 1 EA 24.0000 24.00

TOTAL MATERIAL 9,561.00



4\ - EXHIBIT B-7

CSX TRANSPORTATION ESTIMATE DATE: 04/27/00
BILL OF MATERIALS (SHOP) PAGE 3
LOCATION: 109TH. ST., BLUE ISLAND SuUB NOTE: THIS ESTIMATE SHOULD BE
CSX OP#: CONSIDERED VOID ONE (1) YEAR
DOT#: FROM DATE OF ESTIMATE

ADD AVERAGE TOTAL

CHG ITEM# CATALOG DESCRIPTION REF# QUANT UM  PRICE AMOUNT
020 0003393 1 HOUSE 6'X6' ALUM RELAY SHELF TYPE 1 EA  4182.6400 4,182.64
020 0017120 1 BLOCK TERMINAL 12 WAY SINGLE 7 EA 13.3378 93.36
020 0017125 1 BLOCK TERMINAL AAR 14.1.8-1 2 POST 12 EA 4.3904 52.68
020 0017209 1 TRANSFORMER 010520-20X LIGHT 1 EA 218.3675 218.37
020 0017311 1 RESISTOR 029602-52X ADJ 0.035 TO 6 EA 23.0500 138.30
020 0021965 1 EXTRACTOR DWG 59688 TERMINAL 1EA 6.0400 6.04
020 0022651 1 PLUGBOARD KIT TYPE B1 RELAY ASSY 5 EA 44,9493 22475
020 0022705 1 PROTECTOR LPC 10560-51 FOR TRACK 4 EA 51.3127 205.25
020 0022870 2 RELAY 56001-783 GR2 NEUT 500 OHMS 1 EA 106.5375 106.54
020 0022872 1 RELAY 56001-983-GR1 500 OHM RES. 1 EA 523.2000 623.20
020 0022895 2 RELAY 56001-830 GR1 460 OHMS 1 EA 108.9827 108.98
020 0022920 2 RELAY 56001-745 GR1 10VAC POWER 1 EA 111.8780 111.88
020 0023008 2 RELAY 56001-985 GR1 FLASHER TYPE 1 EA 263.4850 263.49
020 0025595 1 WRENCH DWG 55393-3 GR1 "E" 1 EA 17.4164 17.42
020 0053390 1 CHARGER BATTERY NRS 12/20 SCR SOLI 3 EA 422.0740 1,266.22
020 0660075 1 ARRESTER GE 9L10KAA212 FOR 1 EA 353.4267 353.43
020 0770060 1 ARRESTER US&S N451552-0201 RED 33 EA 9.9655 328.86
020 1940055 1 CONTAINER CIRCUIT PRINT 24" 1 EA 6.7189 6.72
020 4200100 1 CONNECTOR BUS 1" CENTERS 1/2" X 3 PC 6.0400 18.12
020 4200340 1 LINKTEST OFFSET LINK 1IN CENTERS 50 EA 0.9016 45.08
020 4200360 1 LINKINSUL TEST 2-3/8" CENTERS 21 EA 4.3904 92.20
020 8000067 1 LOCKAMERICAN H1OKA CSX SIGNAL 2 EA 12.6825 25.37
450 0019212 1 SCREW 10 X 1" SHT METAL PAN HD 100 EA 0.0196 1.96
NON CAT 1 MOTION SENSOR/ GCP SAFTRAN 3000 1 EA 17261.1300 17,261.13

TOTAL MATERIAL 25,651.99



-
SX TRANSPORTATION EXHIBIT B-8
PRELIMINARY ESTIMATED COST TO PAGE 1
UPDATE CROSSING/NBS
CHICAGO, IL
107TH. ST.
M.P. DC-18.47

DOT#. 163427C OP# : 1L0024 PROJECT #: IL1998085
SUMMARY:
MATERIAL Lo oottt etee e st st e e s ree e e s e s e s te st e es e e et e sacetesuteaaseaneasseaaseseesnse s s eanssesnean $6,230.79
SALES TAX...oetiiiieerieerieeriresnnesineasesesneesesenaens ( 5.00% )eereniieieieee e e e $312.00
LABOR TO INSTALL.....cviiicieierntecite i cresresneessesseaesseeesreseseesssessameessnesansessns
CONSTRUCTION.......ccceevirecrrecrienne ( 15 MAN DAYS )...ooiiirretee e $2,640.00
SHOP.....cooereecrrcre e ( 0 MAN DAYS )., $0.00
SUBSISTENCE ALLOWANCE (construction Only).......cc.ccevvveirviesiecnniesiieineereesnessseseeses sessnn $1,800.00
RAILROAD ENGINEERING, PRELIMINARY ........coooiiiiiecienreereesteiesenesnessesseesstesnseenvnesanas $132.00
RAILROAD ENGINEERING, CONSTRUCTION .......coiiiiieieteeir e ereesteee e tee e e eveeeans $396.00
ADDITIVE TO LABOR.......coi it icteiieriesiesiee it sssreseteesssesmae s sessssssssesssnsssssssnsaesssssssssesnne sorasnsersns $2,607.00
ADDITIVES TO ENGINEERING...........oooiiteieseeerreecteseeeeeesseeesesesaestes e e se et e ense s sensesanesns $521.00
ADDITIVES TO SHOP LABOR.....cctet ittt ctiestees e cstrreestresnesssteesessaresensesntaestnesenssnnnnnsnsssane $0.00
EQUIPMENT EXPENSE .......ccooviieeieeee, ( 3 WORK DAYS ..., $1,833.00
WASTE MANAGEMENT .......cccoooiiiiircieeene REFUSE CONTAINER ... vveeeeereeersereen, $14.00
.............................. PORTABLE REST ROOM...........cccccveevvreennee. $3.00
CONTRACT ENGINEERING:
CATEGORY 1 $2,650.00
(072N J S eT0 ] 13 g 5 L P $3,950.00
CATEGORY 2E ittt sttt ee et e et ee e ae ettt esteeeranae tae eae v aaen $600.00
CATEGORY 3 $950.00
CONTINGENCY /FREIGHT......ooi it sre e s esaeessn s e beesbtsssbassrtasasaassseesrsnnssnnsssessans $739.00
220 VAC POWER SERVICE.........ccccooiviniiinieenerceenieeans eeteeteeeseereie et en e st enee s tarte i sebaeeanen $0.00
TOTAL ESTIMATED COST : $25,377.79

DATE: 04/27/00

ESTIMATED BY : SOUTHWEST SIGNAL ENGINEERING. CO.

NOTE: THIS ESTIMATE SHOULD BE CONSIDERED VOID ONE (1)
YEAR FROM THE DATE OF THE ESTIMATE



PR Y P EXHIBIT B-8
CSX TRANSPORTATION ESTIMATE DATE: 04/27/00 PAGE 2
BILL OF MATERIALS (FIELD)
LOCATION: 107TH. ST., CHICAGO, IL NOTE: THIS ESTIMATE SHOULD BE
CSX OP#: 1L0024 CONSIDERED VOID ONE (1) YEAR
DOT#: 163 427C FROM DATE OF ESTIMATE

ADD 'AVERAGE  TOTAL
CHG ITEM# CATALOG DESCRIPTION REF# QUANT UM PRICE  AMOUNT
020 0013475 1 CONNECTOR TRACK D&W S8PT OR 12 EA 1.5876 19.05
020 0017636 1 WIRE SIGNAL DEL 018 NO 6 COPPER 25 FT 1.7933 44.83
020 0025143 1 SHUNT HOLDER CSX SK SS91-02 STEEL 6 EA 38.6762 232.06
020 0053245 1 CABLE UG 3 COND NO 9 AWG 150 FT 1.0941 164.12
020 0053390 1 CHARGER BATTERY NRS 12/20 SCR SOLI 2EA  422.0740 844.15
020 0056095 1 SIGN 0252 RR CROSSING ASSY CSX DWG 2 EA 78.2500 156.50
020 0056180 1 SIGN 0254 2 TRACK MULT TRK ASSY CS 2 EA 62.9199 125.84
020 0056764 1 TAG SLEEVE 1/2 X 1-1/2" LG WHITE 10 EA 0.3600 3.60
020 0660075 1 ARRESTER GE 9L10KAA212 FOR 1EA  353.4267 353,43
020 1040302 1 BATTERY GNB 50A07 ABSOLTE IIP 160A 13 EA  133.3002  1,732.90
020 1040545 1 TRAY PVC BATT FIBER CO 82687-2-P 2 EA 28.0007 56.00
020 1040660 1 NUMBERS EXIDE 802360 CELL 1 TO 12 18T 6.7500 6.75
020 1153551 1 CLIP TRK WIRE RETAIN ERICO SBA248B 12 EA 1.6514 19.82
020 1360103 1 LAYOUT METER-SERVICE W/POLE REFER 1EA  909.4800 909.48
020 2531280 1 SHUNT NBS-1-10 HPN 0250250 267HZ 2EA  245.8600 491.72
020 2531290 1  SHUNT NBS-1-10 HPN 0250250 392.0HZ 2 EA  248.2544 496.51
020 2531300 1 SHUNT NBS-1-10 HPN 0250250 522HZ 2EA  245.8600 491.72
020 3262360 1 SCREW 1/2IN X 4 1/2 IN FETTER DRIV 24 EA 0.5190 12.46
020 3263680 1 STAPLE COPPERWELD 3/8 X 1-3/4" 36 EA 0.1499 5.40
020 4200360 1 LINK INSUL TEST 2-3/8" CENTERS 14 EA 4.3904 61.47
250 6880660 1 TERMINAL AMP 33465 6 STUD 1/4" 10 EA 0.2177 2.18
250 6880680 1 TERMINAL AMP 33467 6 STUD 3/8 4 EA 0.2000 0.80
TOTAL MATERIAL 6,230.79



ih

“ SX TRANSPORTATION

EXHIBIT B-9

PAGE 1
PRELIMINARY ESTIMATED COST TO
UPDATE CROSSING WITH GCP 3000
CHICAGO, IL
105TH. ST.
M.P. DC-18.72
DOT# 163 429R OP# : I1L0023 PROJECT #: IL1998085
SUMMARY:

MATERIAL ...ttt st e s e s ett e s st e et e s e s nr e e sebeesnssesnsaessessneessssesnsesssasessnnsesanes $30,688.63
SALES TAX..couiiirieeriieeneeser e esneseenessinrennees ( 5.00%) $1,534.00
LABOR TO INSTALL.....etiiiiieieciieeniiccitesineneecsiesssesesseesteesssesessessusssessesssessnsessseees

CONSTRUCTION......cccoeeeiereriririenns ( 35 MAN DAYS )....oooievecevieeee $6,160.00

SHOP........ooieereeecee e ( 7 MANDAYS )....ooovieee e $987.00
SUBSISTENCE ALLOWANCE (construction Only).........oc.eeoveiiieiieieeeeeeeeeeeteeeeeeee e eenee s $4,200.00
RAILROAD ENGINEERING, PRELIMINARY .......oooiiiiiiiiieeee e eee st ees s eemeneseneons $308.00
RAILROAD ENGINEERING, CONSTRUCTION ......ooociiiirreieiecte ettt e et $924.00
ADDITIVE TO LABOR.......o ottt teeetestteete st vt et e s ts b e sessbe s sstestesbs e e teneeeseneeeneeeaean $7,058.00
ADDITIVES TO ENGINEERING.........ccciiiiin ettt ettt e e e e s e e aae $1,217.00
ADDITIVES TO SHOP LABOR......cci ettt et et sr s st e e e aee e e eaeea $197.00
EQUIPMENT EXPENSE ..........ccccoeeeveeieereinns ( 7 WORK DAYS )..ceieicieveeeeeee, $4,277.00
WASTE MANAGEMENT ......cccoveiriverierieenne, REFUSE CONTAINER.........ccoveveverie e, $32.00

.............................. PORTABLE REST ROOM..........cccceeevrervenne $8.00

CONTRACT ENGINEERING:

CATEGORY 1 e e et et et e e et et e $2,650.00

CATEGORY 2D $3,950.00

CATEGORY 2E $600.00

CATEGORY 3 $950.00
CONTINGENCY JFREIGHT.......coie et eerteree st eseece e st e s re b e sene et e sr e e esesae s sae e s s aenae s $1,972.00
220 VAC POWER SERVICE.......c. ettt te e vt st sne et sressan s e sesbs s bs e $0.00
TOTAL ESTIMATED COST $67,712.63

DATE: 04/27/00

ESTIMATED BY : SOUTHWEST SIGNAL ENGINEERING. CO.

NOTE: THIS ESTIMATE SHOULD BE CONSIDERED VOID ONE (1)
YEAR FROM THE DATE OF THE ESTIMATE



. EXHIBIT B-9
b CSX TRANSPORTATION . ESTIMATE DATE: 04/27/00 PAGE 2
BILL OF MATERIALS (FIELD)
LOCATION: 105TH. ST., CHICAGO, IL NOTE: THIS ESTIMATE SHOULD BE
CSX OP#: 1L0023 CONSIDERED VOID ONE (1) YEAR
DOT#: 163 429R FROM DATE OF ESTIMATE
ADD AVERAGE  TOTAL
CHG ITEM# CATALOG DESCRIPTION REF# QUANT UM  PRICE AMOUNT
020 0010442 1 ROD 5/8 INBY 8 FT SECTIONAL GRND 10 EA 10.0940 100.94
020 0010443 1 COUPLING 5/8 SECTIONL GRD ROD 5 EA 2.4598 12.30
020 0013686 1 BOOTLEG KIT CSX RAIL CONN W/15 FT 4 EA 35.5200 142.08
020 0013906 1 CABLE UG 16 COND 6 NO 6 AWG 200 FT 4.3414 868.28
020 0014335 1 CONNECTOR ONE SHOT 2-WAY TYPE GT 5 EA 4.9193 24.60
020 0053245 1 CABLE UG 3 COND NO 9 AWG 150 FT 1.0941 164.12
020 0056095 1 SIGN 0252 RR CROSSING ASSY CSX DWG 2 EA 78.2500 156.50
020 0056180 1 SIGN 0254 2 TRACK MULT TRK ASSY CS 2 EA 62.9199 125.84
020 0056823 1 TAPE UG CABLE MARKER IMPRINT TO 1 RL 28.0000 28.00
020 0057275 1 WIRE UG TRK TWIST PAIR NO 6 AWG 400 FT 0.6762 270.48
020 1040302 1 BATTERY GNB 50A07 ABSOLTE IIP 160A 13 EA  133.3002 1,732.90
020 1040304 1 BATTERY GNB 50A11 ABSOLTE IIP 265A 6 EA  162.1645 972.99
020 1040545 1 TRAY PVC BATT FIBER CO 82687-2-P 2 EA 28.0007 56.00
020 1040550 1 TRAY PVC BATT FIBER CO 82687-3-P 1 EA 36.2452 36.25
020 1040660 1 NUMBERS EXIDE 802360 CELL 1 TO 12 18T 6.7500 6.75
020 1360103 1 LAYOUT METER-SERVICE W/POLE REFER 1EA  909.4800 909.48
020 4200900 1 CONNECTOR SHEATHING AMP 329860 FOR 6 EA 0.1272 0.76
020 4600170 1 WIRE 6 SOFT DRAWN BARE COPPER 75 FT 0.2130 15.98
360 0006100 1 STOOL STEP WOOD 14"X 20" SIGNAL 1 EA 24,0000 24.00
TOTAL MATERIAL 5,648.25



CSX TRANSPORTATION ESTIMATE DATE: 04/27/00 EXHIBIT B-9
BILL OF MATERIALS (FIELD) PAGE 3
LOCATION: 105TH. ST., BLUE ISLAND SUB NOTE: THIS ESTIMATE SHOULD BE
CSX OP#: CONSIDERED VOID ONE (1) YEAR
DOT#: FROM DATE OF ESTIMATE
ADD AVERAGE TOTAL
CHG ITEM# CATALOG DESCRIPTION REF# QUANT UM  PRICE AMOUNT
020 0003393 1 HOUSE 6'X6' ALUM RELAY SHELF TYPE 1EA  4182.6400 4,182.64
020 0017120 1 BLOCK TERMINAL 12 WAY SINGLE 7 EA 13.3378 93.36
020 0017125 1 BLOCK TERMINAL AAR 14.1.8-1 2 POST 12 EA 4.3904 52.68
020 0017208 1 TRANSFORMER 010520-20X LIGHT 1EA  218.3675 218.37
020 0021965 1 EXTRACTOR DWG 59688 TERMINAL 1 EA 6.0400 6.04
020 0022651 1 PLUGBOARD KIT TYPE B1 RELAY ASSY 5 EA 44.9493 224.75
020 0022705 1 PROTECTOR LPC 10560-51 FOR TRACK 4 EA 51.3127 205.25
020 0022870 2 RELAY 56001-783 GR2 NEUT 500 OHMS 1 EA 106.5375 106.54
020 0022895 2 RELAY 56001-830 GR1 460 OHMS 1EA  108.9827 108.98
020 0022920 2 RELAY 56001-745 GR1 10VAC POWER 1EA  111.8780 111.88
020 0023008 2 RELAY 56001-985 GR1 FLASHER TYPE 1EA  263.4850 263.49
020 0025595 1 WRENCH DWG 55393-3 GR1 "E" 1EA 17.4164 17.42
020 0053390 1 CHARGER BATTERY NRS 12/20 SCR SOLI 3EA  422.0740 1,266.22
020 0660075 1 ARRESTER GE 9L10KAA212 FOR 1EA  353.4267 353.43
020 0770060 1 ARRESTER US&S N451552-0201 RED 35 EA 9.9655 348.79
020 0770105 1 ARRESTER 202217-000 HD AGE-1 2 EA 14.9798 29.96
020 1940055 1 CONTAINER CIRCUIT PRINT 24" 1 EA 6.7189 6.72
020 4200100 1 CONNECTOR BUS 1" CENTERS 1/2" X 3 PC 6.0400 18.12
020 4200340 1 LINK TEST OFFSET LINK 1IN CENTERS 50 EA 0.9016 45.08
020 4200360 1 LINK INSUL TEST 2-3/8" CENTERS 21 EA 4.3904 92.20
020 8000067 1 LOCK AMERICAN H10KA CSX SIGNAL 2 EA 12.6825 25.37
450 0019212 1 SCREW 10 X 1" SHT METAL PAN HD 100 EA 0.0196 1.96
NON CAT 1 MOTION SENSOR/ GCP SAFTRAN 3000 1EA 17261.1300  17,261.13
TOTAL MATERIAL 25,040.38



N/

(%csx TRANSPORTATION

EXHIBIT B-10

PRELIMINARY ESTIMATED COST TO PAGE 1
UPDATE CROSSING WITH GCP 3000
CHICAGO, IL
104TH. ST.
M.P. DC-18.84
DOT#. 163 430K OP# : 1L0022 PROJECT #: IL1998085
SUMMARY:

MATERIAL ..ottt ettt ettt et s s teae st et s e eeees et esaeseeese s enseessesssenes $35,358.83
SALES TAX....oioiiiieeeee ettt e ( 5.00% ) $1,768.00
LABOR TO INSTALL....utiieeeeeereiesese sttt v et se e st e ee e e s s

CONSTRUCTION......ccoovvreceerrrrenrenns ( 45 MAN DAYS )...coieiiiieceeeeeeeee, $7,920.00

SHOP.....oooveritecrcsire e ( 7 MAN DAYS ).coovieeeceerceren $987.00
SUBSISTENCE ALLOWANCE (construction only)..............cocueeeueeeeeeeeeeeeneeeeeeeesereesesssessenn $5,400.00
RAILROAD ENGINEERING, PRELIMINARY .......oooiiitiecccecceet ettt e e e vere e s $396.00
RAILROAD ENGINEERING, CONSTRUCTION .......coooiiiieiteeer oo eeeeee oo oree e $1,188.00
ADDITIVE TO LABOR.......c..oiieiriecret ettt et e et e eeeeee s esee s e s e s enssesseseanas $8,796.00
ADDITIVES TO ENGINEERING.........ccooctttririntinieeee ettt esne e eee s e et eeress e s e eeeseseens $1,564.00
ADDITIVES TO SHOP LABOR........ccieiiiitetcttee et ee et e e e ee et ae e eeee s s en s e s $197.00
EQUIPMENT EXPENSE .............c..ceoveevnrirnnene, ( 9 WORK DAYS )...ooeivvieiereeceenne $5,499.00
WASTE MANAGEMENT .......cccooevvveiiereene, REFUSE CONTAINER..........cccooveeeeeenn. $41.00

.............................. PORTABLE REST ROOM.........cccoovvvuvrvenne. $10.00

CONTRACT ENGINEERING:

CATEG O RY 1 o e e e e e e $2,650.00

CATEGORY 2D $3,950.00

CATEGORY 2E ottt e e et e e e e e e $600.00

CATEGORY 3 $950.00
CONTINGENCY JFREIGHT ....c.citiieiteninieeiiit ettt s vt sae et esess e s et eeteseesneseeeseaneeeersseesenes $2,318.00
220 VAC POWER SERVICE........cot ittt ettt ettt e e eeeeera e e emrereenans $0.00
TOTAL ESTIMATED COST $79,592.83

DATE:

04/27/00

ESTIMATED BY : SOUTHWEST SIGNAL ENGINEERING. CO.
NOTE: THIS ESTIMATE SHOULD BE CONSIDERED VOID ONE (1)

YEAR FROM THE DATE OF THE ESTIMATE



4) G EXHIBIT B-10
CSX TRANSPORTATION ESTIMATE DATE: 04/27/00 PAGE 2
BILL OF MATERIALS (FIELD)
LOCATION: 104TH. ST., CHICAGO, IL NOTE: THIS ESTIMATE SHOULD BE
CSX OP#: 1L0022 CONSIDERED VOID ONE (1) YEAR
DOT#: 163 430K FROM DATE OF ESTIMATE
ADD AVERAGE _ TOTAL
CHG ITEM# CATALOG DESCRIPTION REF# QUANT UM PRICE  AMOUNT
020 0010442 1 ROD 5/8 IN BY 8 FT SECTIONAL GRND 14 EA 10.0940 141.32
020 0010443 1 COUPLING 5/8 SECTIONL GRD ROD 7 EA 2.4598 17.22
020 0013475 1 CONNECTOR TRACK D&W S8PT OR 4 EA 1.5876 6.35
020 0013686 1 BOOTLEG KIT CSX RAIL CONN W/15 FT 4EA 355200 142.08
020 0013900 1 CABLE UG 12 COND NO 14 AWG 850 FT 1.0508  1,658.18
020 0013908 1 CABLE UG 16 COND 6 NO 6 AWG 400 FT 43414 173656
020 0014335 1 CONNECTOR ONE SHOT 2-WAY TYPE GT 7 EA 4.9193 34.44
020 0025143 1 SHUNT HOLDER CSX SK 5591-02 STEEL 2EA 386762 77.35
020 0053245 1 CABLE UG 3 COND NO 9 AWG 150 FT 1.0941 164.12
020 0056823 1 TAPE UG CABLE MARKER IMPRINT TO 1RL  28.0000 28.00
020 0057275 1 WIRE UG TRK TWIST PAIR NO 6 AWG 400 FT 0.6762 270.48
020 1040302 1 BATTERY GNB 50A07 ABSOLTE lIP 160A 13EA 1333002  1,732.90
020 1040304 1 BATTERY GNB 50A11 ABSOLTE IIP 265A 6 EA  162.1645 972.99
020 1040545 1 TRAY PVC BATT FIBER CO 82687-2-P 2EA  28.0007 °  56.00
020 1040550 1 TRAY PVC BATT FIBER CO 82687-3-P 1EA  36.2452 36.25
020 1040660 1 NUMBERS EXIDE 802360 CELL 1 TO 12 18T 6.7500 6.75
020 1153551 1 CLIP TRK WIRE RETAIN ERICO SBA248B 4 EA 16514 6.61
020 1360103 1 LAYOUT METER-SERVICE W/POLE REFER 1EA  909.4800 909.48
020 2060070 1 FOUNDATION ASSY 6-6" HT TYPE S-2 2EA  413.8000 827.60
020 2541225 1 SHUNT 250568-86HZ NBS-2-10 2EA 3850954 770.19
020 3262360 1 SCREW 1/2IN X 4 1/2 IN FETTER DRIV 8 EA 0.5190 4.15
020 3263680 1 STAPLE COPPERWELD 3/8 X 1-3/4" 12 EA 0.1499 1.80
020 4200900 1 CONNECTOR SHEATHING AMP 329860 FOR 10 EA 0.1272 127
020 4600170 1 WIRE 6 SOFT DRAWN BARE COPPER 100 FT 0.2130 21.30
360 0006100 1 STOOL STEP WOOD 14"X 20" SIGNAL 1EA  24.0000 24.00
TOTAL MATERIAL 9.647.39



A) (3 EXHIBIT B-10
CSX TRANSPORTATION ESTIMATE DATE: 04/27/00 PAGE 3
BILL OF MATERIALS (SHOP)
LOCATION: 104TH. ST., BLUE ISLAND SUB NOTE: THIS ESTIMATE SHOULD BE
CSX OP#: CONSIDERED VOID ONE (1) YEAR
DOT#: FROM DATE OF ESTIMATE
ADD AVERAGE  TOTAL
CHG ITEM# CATALOG DESCRIPTION REF# QUANT UM PRICE AMOUNT
020 0003393 1 HOUSE 6'X6' ALUM RELAY SHELF TYPE 1EA  4182.6400 4,182.64
020 0017120 1 BLOCK TERMINAL 12 WAY SINGLE 7 EA 13.3378 93.36
020 0017125 1 BLOCK TERMINAL AAR 14.1.8-1 2 POST 12 EA 4.3904 52.68
020 0017209 1 TRANSFORMER 010520-20X LIGHT 1 EA 218.3675 218.37
020 0017311 1 RESISTOR 029602-52X ADJ 0.035 TO 4 EA 23.0500 92.20
020 0021965 1 EXTRACTOR DWG 59688 TERMINAL 1 EA 6.0400 6.04
020 0022651 1 PLUGBOARD KIT TYPE B1 RELAY ASSY 5 EA 44.9493 224.75
020 0022705 1 PROTECTOR LPC 10560-51 FOR TRACK 4 EA 51.3127 205.25
020 0022870 2 RELAY 56001-783 GR2 NEUT 500 OHMS 1 EA 106.5375 106.54
020 0022872 1 RELAY 56001-983-GR1 500 OHM RES. 1EA 523.2000 523.20
020 0022895 2 RELAY 56001-830 GR1 460 OHMS 1 EA 108.9827 108.98
020 0022920 2 RELAY 56001-745 GR1 10VAC POWER 1EA 111.8780 111.88
020 0023008 2 RELAY 56001-985 GR1 FLASHER TYPE 1 EA 263.4850 263.49
020 0025595 1 WRENCH DWG 55393-3 GR1 "E" 1 EA 17.4164 17.42
020 0053390 1 CHARGER BATTERY NRS 12/20 SCR SOLI - 3 EA 422.0740 1,266.22
020 0660075 1 ARRESTER GE 9L10KAA212 FOR 1 EA 353.4267 353.43
020 0770060 1 ARRESTER US&S N451552-0201 RED 43 EA 9.9655 428.52
020 0770105 1 ARRESTER 202217-000 HD AGE-1 2 EA 14.9798 29.96
020 1940055 1 CONTAINER CIRCUIT PRINT 24" 1 EA 6.7189 6.72
020 4200100 1 CONNECTOR BUS 1" CENTERS 1/2" X 2 PC 6.0400 12.08
020 4200340 1 LINK TEST OFFSET LINK 1IN CENTERS 30 EA 0.9016 27.05
020 4200360 1 LINK INSUL TEST 2-3/8" CENTERS 21 EA 4.3904 92.20
020 8000067 1 LOCK AMERICAN H1OKA CSX SIGNAL 2 EA 12.6825 25.37
450 19212 1 SCREW 10 X 1" SHT METAL PAN HD 100 EA 0.0196 1.96
NON CAT 1 MOTION SENSOR/ GCP SAFTRAN 3000 1EA 17261.1300  17,261.13
TOTAL MATERIAL 25.711.44



A) (3
CSX TRANSPORTATION EXHIBIT B-11
PRELIMINARY ESTIMATED COST TO PAGE 1
UPDATE CROSSING WITH GCP 3000
CHICAGO, IL
103RD. ST.
M.P. DC-18.90

DOT#: 163 431S OP# : 1L0021 PROJECT #: IL1998085
SUMMARY:
MATERIAL ..ottt sttt bt saeesb e saeesse s e s enaeesaae st esabesasenasnmnessersnas $53,000.29
SALES TAX.....ociiiiiii it ( 5.00% ).eonieieiiie e $2,650.00
LABOR TO INSTALL......ooviiiiiiiiniiiiniiini ittt st cee st st e see e seeenas
CONSTRUCTION........cccccuvrmiiiininnnee ( 65 MAN DAYS )....ccooiiiiciiiiic e, $11,440.00
SHOP......ccoi it ( 7 MAN DAYS ).coooiiiiciiiiiccrecerecenenne, $987.00
SUBSISTENCE ALLOWANCE (construction only)........c..coceeeeeeerniecnieninneensineeeccececeeeeeeenees $7,800.00
RAILROAD ENGINEERING, PRELIMINARY ..ot esre e $572.00
RAILROAD ENGINEERING, CONSTRUCTION ......ccccoiiiiiiiiriicenenreneseseceeesie e esaaenaens $1,716.00
ADDITIVE TO LABOR ...ttt ettt sttt s e e $12,272.00
ADDITIVES TO ENGINEERING.........ooiiiiiiiiiiicteeetec ettt es sttt $2,259.00
ADDITIVES TO SHOP LABOR ..ottt ettt ste s st ae s e s s ae e e nean $197.00
EQUIPMENT EXPENSE .........ccccoocinieiiiinnne ( 13 WORK DAYS )..ccooeiiiieeeereeeeen, $7,943.00
WASTE MANAGEMENT ........cocooviimiiinnnne. REFUSE CONTAINER....c...covvrorrerrereereresene $60.00
.............................. PORTABLE REST ROOM........ccccoovveriercnane $14.00
CONTRACT ENGINEERING:
CATEGORY 1 $2,650.00
CATEGORY 2D i et ettt et e e e et ree e s are raeeaeas $4,750.00
CATEGORY 2E .o et e $600.00
CATEGORY 8 i e et e e e e et e e e e eee e $950.00
CONTINGENCY /FREIGHT ......cooiiiiiiiii ittt sve e $3,296.00
220 VAC POWER SERVICE.........oooiieiiiiiiiiri et een st emee s et e s neeen $0.00
TOTAL ESTIMATED COST $113,156.29

DATE: 04/27/00

ESTIMATED BY : SOUTHWEST SIGNAL ENGINEERING. CO.

NOTE: THIS ESTIMATE SHOULD BE CONSIDERED VOID ONE (1)
YEAR FROM THE DATE OF THE ESTIMATE



4 (3
CSX TRANSPORTATION ESTIMATE DATE: 04/27/00 EXHIBIT B-11
BILL OF MATERIALS (FIELD) PAGE 2
LOCATION: 103RD. ST., CHICAGO, IL NOTE: THIS ESTIMATE SHOULD BE
CSX OP#: 1L0021 CONSIDERED VOID ONE (1) YEAR
DOT#: 163 431S FROM DATE OF ESTIMATE
ADD AVERAGE  TOTAL
CHG ITEM# CATALOG DESCRIPTION REF# QUANT UM PRICE  AMOUNT
020 0010442 1 ROD 5/8 IN BY 8 FT SECTIONAL GRND 4 EA 10.0940 40.38
020 0010443 1 COUPLING 5/8 SECTIONL GRD ROD 2 EA 2.4598 4.92
020 0013475 1 CONNECTOR TRACK D&W S8PT OR 12 EA 1.5876 19.05
020 0013686 1 BOOTLEG KIT CSX RAIL CONN W/15 FT 2 EA 35.5200 71.04
020 0013906 1 CABLE UG 16 COND 6 NO 6 AWG 700 FT 43414  3,038.98
020 0014335 1 CONNECTOR ONE SHOT 2-WAY TYPE GT 2 EA 4.9193 9.84
020 0025143 1 SHUNT HOLDER CSX SK §S91-02 STEEL 6 EA 38.6762 232.06
020 0053245 1 CABLE UG 3 COND NO 9 AWG 150 FT 1.0941 164.12
020 0056822 1 TAPE UG CABLE MARKER IMPRINT 1RL 20.3060 20.31
020 0057275 1 WIRE UG TRK TWIST PAIR NO 6 AWG 400 FT 0.6762 270.48
020 1040302 1 BATTERY GNB 50A07 ABSOLTE IIP 160A 19 EA 1333002  2,532.70
020 1040304 1 BATTERY GNB 50A11 ABSOLTE IIP 265A 6 EA  162.1645 972.99
020 1040545 1 TRAY PVC BATT FIBER CO 82687-2-P 3 EA 28.0007 84.00
020 1040550 1 TRAY PVC BATT FIBER CO 82687-3-P 2 EA 36.2452 72.49
020 1040660 1 NUMBERS EXIDE 802360 CELL 1 TO 12 18T 6.7500 6.75
020 1153551 1 CLIP TRK WIRE RETAIN ERICO SBA248B 12 EA 1.6514 19.82
020 2060070 1 FOUNDATION ASSY 6-6" HT TYPE S-2 4EA 4138000 165520
020 2500432 1 INDUCTOR 8V617-800 DUMMY LOAD 2 EA 50.3999 100.80
020 2500435 1 INDUCTOR 8V617-1400 DUMMY LOAD 2 EA 50.3989 100.80
020 2530650 1 HOUSING TERMINAL 385A3 4EA  151.4700 605.88
020 2531270 1 SHUNT TUNED 151HZ NBS-1 10 FT 4EA 2674581  1,060.83
020 2531280 1 SHUNT NBS-1-10 HPN 0250250 267HZ 2EA 2458600 491.72
020 2531290 1  SHUNT NBS-1-10 HPN 0250250 392.0HZ 2EA 2482544 496.51
020 3262360 1 SCREW 1/2IN X 4 1/2 IN FETTER DRIV 48 EA 0.5190 24.91
020 3263680 1 STAPLE COPPERWELD 3/8 X 1-3/4" 72 EA 0.1499 10.79
020 4200900 1 CONNECTOR SHEATHING AMP 329860 FOR 20 EA 0.1272 2.54
020 4600170 1 WIRE 6 SOFT DRAWN BARE COPPER 100 FT 0.2130 21.30
020 8000067 1 LOCK AMERICAN H1OKA CSX SIGNAL 8 EA 12.6825 101.46
360 0006100 1 STOOL STEP WOOD 14"X 20" SIGNAL 1EA 24.0000 24.00
TOTAL MATERIAL 12,265.67



1) (3 EXHIBIT B-11
CSX TRANSPORTATION ESTIMATE DATE: 04/27/00
BILL OF MATERIALS (SHOP) PAGE 3
LOCATION: 103RD. ST, CHICAGO, IL NOTE: THIS ESTIMATE SHOULD BE
CSX OP#: CONSIDERED VOID ONE (1) YEAR
DOT#: FROM DATE OF ESTIMATE

ADD AVERAGE  TOTAL
CHG ITEM# CATALOG DESCRIPTION REF# QUANT UM PRICE  AMOUNT
020 0017120 1 BLOCK TERMINAL 12 WAY SINGLE 10 EA 13.3378 133.38
020 0017211 1 TRANSFORMER 010520-50X LIGHT 1EA  259.0300 259.03
020 0017311 1 RESISTOR 029602-52X ADJ 0,035 TO 8EA  23.0500 184.40
020 0021965 1 EXTRACTOR DWG 59688 TERMINAL 1EA 6.0400 6.04
020 0022651 1 PLUGBOARD KIT TYPE B1 RELAY ASSY 6EA 449493 269.70
020 0022705 1 PROTECTOR LPC 10560-51 FOR TRACK 8 EA 51.3127 410.50
020 0022870 2 RELAY 56001-783 GR2 NEUT 500 OHMS 2EA 1065375 213.08
020 0022872 1 RELAY 56001-983-GR1 500 OHM RES. 1EA  523.2000 523.20
020 0022895 2 RELAY 56001-830 GR1 460 OHMS 1EA  108.9827 108.98
020 0022920 2 RELAY 56001-745 GR1 10VAC POWER 1EA  111.8780 111.88
020 0023008 2 RELAY 56001-985 GR1 FLASHER TYPE 1EA  263.4850 263.49
020 0025595 1 WRENCH DWG 55393-3 GR1 "E" 1 EA 17.4164 17.42
020 0053390 1 CHARGER BATTERY NRS 12/20 SCR SOLI 5EA 4220740 211037
020 0660075 1 ARRESTER GE 9L10KAA212 FOR 1EA  353.4267 353.43
020 0770060 1 ARRESTER US&S N451552-0201 RED 100 EA 9.0655 996.55
020 1940055 1 CONTAINER CIRCUIT PRINT 24" 1 EA 6.7189 6.72
020 4200100 1 CONNECTOR BUS 1" CENTERS 1/2" X 3 PC 6.0400 18.12
020 4200340 1 LINK TEST OFFSET LINK 1IN CENTERS 50 EA 0.9016 45.08
020 4200360 1 LINK INSUL TEST 2-3/8" CENTERS 35 EA 4.3904 153.66
020 8000067 1 LOCK AMERICAN H1OKA CSX SIGNAL 2 EA 12.6825 25.37
450 0019212 1 SCREW 10 X 1" SHT METAL PAN HD 100 EA 0.0196 1.96
NON CAT 1 MOTION SENSOR/ GCP SAFTRAN 3000 2EA 172611300  34,522.26
TOTAL MATERIAL 40.734.62



A

(3
<SX TRANSPORTATION
PRELIMINARY ESTIMATED COST TO

EXHIBIT B-12

PA
UPDATE CROSSING WITH GCP 3000 GE 1
CHICAGO, IL
99TH. ST.
M.P. DC-19.46
DOT#. 163 432Y OP# :1L0033 PROJECT #: 1L1998085
SUMMARY:
MATERIAL ...ttt es e et e e s eve s e s taeaesabeeassnsasssssaeesbnseesansesensssneesnsananennseens $35,312.14
SALES TAX. ..ottt eeeteeesie e snae e ( 5.00% Jeveneieiiieee $1,766.00
LABOR TO INSTALL ...ttt ecttte e srtee e e scnrrreeessennneresssssnsnnnssssssssraness
CONSTRUCTION.......ccceevererivverinenne ( 45 MAN DAYS )..oooereieeeeeeeeeeeeeen $7,920.00
SHOP......ieee v ( 7 MAN DAYS )..covriieceee e, $987.00
SUBSISTENCE ALLOWANCE (construction only).........ccocvmeiiiiciicciiincccieriieeecccieee e s $5,400.00
RAILROAD ENGINEERING, PRELIMINARY .........ooiiiirieiieeceeeeeteeeeeee ettt et s s sanereenes $396.00
RAILROAD ENGINEERING, CONSTRUCTION .......oooiiiiriccrreiree ettt eeeeitrir e e s sesassee e $1,188.00
ADDITIVE TO LABOR ...ttt retiee e antres s s e s ran e e s s sssastea s e s s s batae s s sessassatssesessrnses $8,796.00
ADDITIVES TO ENGINEERING....... ... .ottt ettt s sesree s s ssans et as s s sosnnaneens $1,564.00
ADDITIVES TO SHOP LABOR.......cttiicteectt ettt se e s s sas e e sbeessesstsessases sensaeessansessans $197.00
EQUIPMENT EXPENSE ......cooocvvvvveirieveeeeens ( 9 WORK DAYS )....ovvveveeeeeeeeeeeneenns $5,499.00
WASTE MANAGEMENT .......ccoocviiriiiiiiiinnnne, REFUSE CONTAINER...........cocovvveiiiinns $41.00
.............................. PORTABLE RESTROOM..........cccocevieeenn. $10.00
CONTRACT ENGINEERING:
(07N I T 10 5 A U $2,650.00
CATEGORY 2D $3,950.00
CATEGORY 2E $600.00
CATEGORY 3 $950.00
CONTINGENCY JFREIGHT ....ooi ottt ettt ieeeieeceecitie s e scssreteresesassasresesssssssassenessssssbbnnraeesessssnss $2,317.00
220 VAC POWER SERVICE........ueviiiiiiiiriie it cctrrececsrrseesecessrasnseeessnbassesesessssssnrssnssesssnneses $0.00
TOTAL ESTIMATED COST $79,543.14
DATE: 04/27/00

ESTIMATED BY : SOUTHWEST SIGNAL ENGINEERING. CO.
NOTE: THIS ESTIMATE SHOULD BE CONSIDERED VOID ONE (1)

YEAR FROM THE DATE OF THE ESTIMATE



4) (3
CSX TRANSPORTATION ESTIMATE DATE: 04/27/00 EXHIBIT B-12
BILL OF MATERIALS (FIELD) PAGE 2
LOCATION: 99TH. ST., CHICAGO, IL NOTE: THIS ESTIMATE SHOULD BE
CSX OP#: 1L0033 CONSIDERED VOID ONE (1) YEAR
DOT#: 163 432Y FROM DATE OF ESTIMATE
ADD AVERAGE  TOTAL
CHG ITEM# CATALOG DESCRIPTION REF# QUANT UM  PRICE AMOUNT
020 0010442 1 ROD 5/8 IN BY 8 FT SECTIONAL GRND 12 EA 10.0940 121.13
020 0010443 1 COUPLING 5/8 SECTIONL GRD ROD 6 EA 2.4598 1476
020 0013475 1 CONNECTOR TRACK D&W S8PT OR 12 EA 1.5876 19.05
020 0013686 1 BOOTLEG KIT CSX RAIL CONNW/15 FT 4 EA 35.5200 142.08
020 0013906 1 CABLE UG 16 COND 6 NO 6 AWG 400 FT 43414  1,736.56
020 0014000 1 CABLE UG 10 COND NO 8 AWG 100 FT 3.0764 307.64
020 0014335 1 CONNECTOR ONE SHOT 2-WAY TYPE GT 6 EA 4.9193 29.52
020 0015558 1 COMPOUND DUCT SEAL 5 LB PKG 30 LB 1.5385 46.16
020 0017607 1 WIRE CASE TW PR NO 10 AWG FLEX 50 FT 0.4802 24.01
020 0025143 1 SHUNT HOLDER CSX SK SS91-02 STEEL 6 EA 38.6762 232.06
020 0053245 1 CABLE UG 3 COND NO 9 AWG 150 FT 1.0941 164.12
020 0056762 1 TAG SLEEVE CRITCHLEY HKO95WEINF038 20 EA 0.3528 7.06
020 0056822 1 TAPE UG CABLE MARKER IMPRINT 1RL 20.3060 20.31
020 0057275 1 WIRE UG TRK TWIST PAIR NO 6 AWG 400 FT 0.6762 270.48
020 1040302 1 BATTERY GNB 50A07 ABSOLTE IIP 160A 13 EA 133.3002 1,732.90
020 1040304 1 BATTERY GNB 50A11 ABSOLTE IIP 265A 6 EA 162.1645 972.99
020 1040540 1 TRAY PVC BATT FIBER CO 82687-1-P 1 EA 34.6533 34.65
020 1040545 1 TRAY PVC BATT FIBER CO 82687-2-P 2 EA 28.0007 56.00
020 1040550 1 TRAY PVC BATT FIBER CO 82687-3-P 1 EA 36.2452 36.25
020 1040660 1 NUMBERS EXIDE 802360 CELL 1 TO 12 18T 6.7500 6.75
020 1153551 1 CLIP TRK WIRE RETAIN ERICO SBA248B 12 EA 1.6514 19.82
020 1360103 1 LAYOUT METER-SERVICE W/POLE REFER 1 EA 909.4800 909.48
020 2080070 1 FOUNDATION ASSY 6-6" HT TYPE S-2 2 EA 413.8000 827.60
020 2531300 1 SHUNT NBS-1-10 HPN 0250250 522HZ 4 EA 245.8600 983.44
020 2541225 1 SHUNT 250568-86HZ NBS-2-10 2 EA 385.0954 770.19
020 3262360 1 SCREW 1/2iN X 4 1/2 IN FETTER DRIV 24 EA 0.5190 12.46
020 3263680 1 STAPLE COPPERWELD 3/8 X 1-3/4" 36 EA 0.1499 5.40
020 4200900 1 CONNECTOR SHEATHING AMP 329860 FOR 8 EA 0.1272 1.02
020 4251190 1 TERMINAL RING AMP 35627 BLACK 20 EA 0.5194 10.39
020 4600170 1 WIRE 6 SOFT DRAWN BARE COPPER 75 FT 0.2130 15.98
360 0006100 1 STOOL STEP WOOD 14"X 20" SIGNAL 1 EA 24.0000 24.00
TOTAL MATERIAL 9,554.26



A) (3
CSX TRANSPORTATION ESTIMATE DATE: 04/27/00 EXHIBIT B-12
BILL OF MATERIALS (FIELD) PAGE 3
LOCATION: , NOTE: THIS ESTIMATE SHOULD BE
CSX OP#: CONSIDERED VOID ONE (1) YEAR
DOT#: FROM DATE OF ESTIMATE
ADD AVERAGE  TOTAL
CHG ITEM# CATALOG DESCRIPTION REF# QUANT UM PRICE AMOUNT
20 3393 1 HOUSE 6'X6' ALUM RELAY SHELF TYPE 1 EA 4,182.64 4,182.64
20 17120 1 BLOCK TERMINAL 12 WAY SINGLE 7 EA 13.34 93.36
20 17125 1 BLOCK TERMINAL AAR 14.1.8-1 2 POST 12 EA 4.39 52.68
20 17209 1 TRANSFORMER 010520-20X LIGHT 1 EA 218.37 218.37
20 17311 1 RESISTOR 029602-52X ADJ 0.035 TO 8 EA 23.05 184.40
20 21965 1 EXTRACTOR DWG 59688 TERMINAL 1 EA 6.04 6.04
20 22651 1 PLUGBOARD KIT TYPE B1 RELAY ASSY 5 EA 44.95 224.75
20 22705 1 PROTECTOR LPC 10560-51 FOR TRACK 4 EA 51.31 205.25
20 22870 2 RELAY 56001-783 GR2 NEUT 500 OHMS 1 EA 106.54 106.54
20 22872 1 RELAY 56001-983-GR1 500 OHM RES. 1 EA 523.20 523.20
20 22895 2 RELAY 56001-830 GR1 460 OHMS 1 EA 108.98 108.98
20 22920 2 RELAY 56001-745 GR1 10VAC POWER 1 EA 111.88 111.88
20 23008 2 RELAY 56001-985 GR1 FLASHER TYPE 1 EA 263.49 263.49
20 25595 1 WRENCH DWG 55393-3 GR1 "E” 1 EA 17.42 17.42
20 53390 1 CHARGER BATTERY NRS 12/20 SCR SOLI 3 EA 422.07 1,266.22
20 660075 1 ARRESTER GE 9L10KAA212 FOR 1EA 353.43 353.43
20 770060 1 ARRESTER US&S N451552-0201 RED 39 EA 9.97 388.65
20 1940055 1 CONTAINER CIRCUIT PRINT 24" 1 EA 6.72 6.72
20 4200100 1 CONNECTOR BUS 1" CENTERS 1/2" X 3 PC 6.04 18.12
20 4200340 1 LINK TEST OFFSET LINK 1IN CENTERS 50 EA 0.90 45,08
20 4200360 1 LINK INSUL TEST 2-3/8" CENTERS 21 EA 4.39 92.20
20 8000067 1 LOCK AMERICAN H1OKA CSX SIGNAL 2 EA 12.68 25.37
450 19212 1 SCREW 10 X 1" SHT METAL PAN HD 100 EA 0.02 1.96
NON CAT 1 MOTION SENSOR/ GCP SAFTRAN 3000 1EA 17261.1300  17,261.13
TOTAL MATERIAL 25,757.88



't )
CSX TRANSPORTATION EXHIBIT B-13
ESTIMATED COST TO PAGE 1
INSTALL FOUR NARROW BAND SHUNTS
EVERGREEN PARK, IL
95TH. ST.
M.P. DC-19.87

DOT#: 163 433F OP# . IL0032 PROJECT #: 11998085
SUMMARY:
MATERIAL ..ottt ettt st a bt se ettt s eeeeeseeeeeeeeeen et eseeenseeeseessessaes $1,454.43
SALES TAX.....cccieeeeecteeeeee e ( 5.00% )eereeniee e e $73.00
LABOR TO INSTALL.......eiieitieetntetentiree ettt et et etesr vt eseeseneenens
CONSTRUCTION.......cocvvrereieeeinns ( 5 MANDAYS ).ecooereeeiee e, $880.00
SHOP.......ovcviciirireeeeeceesee e ( 0 MAN DAYS ).cooerieceece s $0.00
SUBSISTENCE ALLOWANCE (construction Only)..........ocveeveeeeeeeeeeeeeeeeeeeeeeeee e eeeeeene e $600.00
RAILROAD ENGINEERING, PRELIMINARY ......coociiiieiitiieieiieeeeeeteeeeeeeee e e e eseeee e e e e seenn $44.00
RAILROAD ENGINEERING, CONSTRUCTION .......ccoviitiieieieeeeeeeeeeeeeeee e eeeee e $132.00
ADDITIVE TO LABOR......coeectrerteteetete ettt e et eetsee e ee e e s es e e ees e messs s $869.00
ADDITIVES TO ENGINEERING...........ccccoiiiiiiiiiieeiceeireecsstetete et esn s $174.00
ADDITIVES TO SHOP LABOR.......cciiitrtreriintriesttree ettt et e st e e e ea e se e s e ese e $0.00
EQUIPMENT EXPENSE ... ( 1 WORK DAYS )....oovvveerrieiireeeen, $611.00
WASTE MANAGEMENT .....c.ccoovvviervireiiinnn REFUSE CONTAINER.........ccooveeeeeeeeeeeenn, $5.00
.............................. PORTABLE REST ROOM...........ccooeuvemeenne.n. $1.00
CONTRACT ENGINEERING:
CATEGORY 1 $2,650.00
CATEGORY 2D i e e et et e e et e et e e e $4,750.00
CATEGORY Z2E oo e e e et e e $600.00
CATEGORY 3 $950.00
CONTINGENCY JFREIGHT ...ttt ettt ettt et e e e et s eee e s e s sas e s eess e $156.00
220 VAC POWER SERVICE.........ccccooeeciiere i ettt ettt rer ot eeeenaneens $0.00
TOTAL ESTIMATED COST ' $5,349.43

DATE: 04/27/00

ESTIMATED BY : SOUTHWEST SIGNAL ENGINEERING. CO.

NOTE: THIS ESTIMATE SHOULD BE CONSIDERED VOID ONE (1)
YEAR FROM THE DATE OF THE ESTIMATE



A) 03

CSX TRANSPORTATION ESTIMATE DATE: 04/27/00 EXHIBIT B-13
BILL OF MATERIALS (FIELD) PAGE )
LOCATION: 95TH. ST., BLUE ISLAND SUB NOTE: THIS ESTIMATE SHOULD BE
CSX OP#. CONSIDERED VOID ONE (1) YEAR
DOT#: 163 433F FROM DATE OF ESTIMATE
ADD AVERAGE TOTAL
CHG ITEM# CATALOG DESCRIPTION REF# QUANT UM  PRICE AMOUNT
020 0013475 1 CONNECTOR TRACK D&W S8PT OR 8 EA 1.5876 12.70
020 0025143 1 SHUNT HOLDER CSX SK $891-02 STEEL 4 EA 38.6762 154.70
020 1153551 1 CLIP TRK WIRE RETAIN ERICO SBA248B 8 EA 1.6514 S 13.21
020 2531275 1 SHUNT NBS-1-10 HPN 0250250 210HZ 2 EA 245.8625 491.73
020 2541225 1 SHUNT 250568-86HZ NBS-2-10 2 EA 385.0854 770.19
020 3262360 1 SCREW 1/2INX 4 1/2IN FETTER DRIV 16 EA 0.5180 8.30
020 3263680 1 STAPLE COPPERWELD 3/8 X 1-3/4" 24 EA 0.1499 3.60

TOTAL MATERIAL 1,454.43



[ ] .
CSX TRANSPORTATION EXHIBIT B-14
PRELIMINARY ESTIMATED COST TO PAGE 1
UPDATE CROSSING WITH GCP
EVERGREEN PARK, IL
91ST. STREET
M.P. DC-20.37

DOT#: 163 436B OP# : IL0031 PROJECT #: 111998085
SUMMARY:
IMATERIAL .ottt eete e eene e s es st et e s s e e na e s saasbeesssaa e steasesaanssseastnessnsersasansassntesssansansesssnaons $25,207.01
SALES TAX. .ottt eeeerieeree s { B8.00% )overieerie e $1,612.00
LABOR TO INSTALL.....c.viiiotieerereiiiretesieeenteseessasseseesaresessessanneassaeesssasssneesssessseess
CONSTRUCTION.....ocevriierrrceennnn. ( 25 MAN DAYS )...coeeiirereercieeeceeee $4,400.00
SHOP........oovirinriere e, ( 0 MAN DAYS )...oooiiieeeeeeer e, $0.00
SUBSISTENCE ALLOWANCE (construction ONIY)..........cocciviiiiicciirrieeecceee e eeeeeees s sereneeens $3,000.00
RAILROAD ENGINEERING, PRELIMINARY .....ooiiiiiiiiieeetiee e iee s crveeeciareesinee e re e e eeraneneneeean $220.00
RAILROAD ENGINEERING, CONSTRUCTION .....coiiiiieiiiiineinireniinreenesireesieeenesseesnsesssessseeas - $660.00
ADDITIVE TO LABOR........ottteeiieecterecerr e esrate e sttt s rte s seette s s s s tee e s esases e s sasesesseasnsssassssnesssnssassnseen $4,345.00
ADDITIVES TO ENGINEERING............cooictinirteeniereniteersserie s resreesee e e esseressevesesssenessssnessnssasasnns $869.00
ADDITIVES TO SHOP LABOR....... .ttt reitreesiereeireeessetseesesnsressssaesssssessssesassnssssssssenassees $0.00
EQUIPMENT EXPENSE ..........ccccceicivierneeeenns ( 5 WORK DAYS )....ooevviviiireienrineiineens $3,055.00
WASTE MANAGEMENT .......ccovvvciiiiren e REFUSE CONTAINER...........cccocenviimrneenne . $23.00
.............................. PORTABLE REST ROOM..........cccccevnnevrnnenne $6.00
CONTRACT ENGINEERING:
CATE GO RY 1 i e ittt e et e e et et e et e e e e e re e e ee eanren s $2,650.00
CATEGORY 2D oottt iii i ies et st et e te et ee s envan srsses seeaes san sae etaenmseneanees enean s $3,950.00
CATEGORY 2E i e ittt e et e e et e e e e e es ean e $600.00
CATEGORY 3 ottt cr e et ce e rr e et et s are et e et vet ettt eee tae e eeree tenean s $950.00
CONTINGENCY /FREIGHT......coiiiiiiteiirrieeiie et st st s e sebessee s st e saeesmnesse s se e s senssesens $1,543.00
220 VAC POWER SERVICE. ..ottt st sere s sae s tasssesee st s e st s e e s st s s essmnesaase s smnesnness $0.00
TOTAL ESTIMATED COST $52,990.01

DATE: 04/27/00

ESTIMATED BY : SOUTHWEST SIGNAL ENGINEERING. CO.

NOTE: THIS ESTIMATE SHOULD BE CONSIDERED VOID ONE (1)
YEAR FROM THE DATE OF THE ESTIMATE



n EXHIBIT B-14

CSX TRANSPORTATION ESTIMATE DATE: 04/27/00 PAGE 2
BILL OF MATERIALS (FIELD)

LOCATION: 91ST. STREET, EVERGREEN PARK, IL NOTE: THIS ESTIMATE SHOULD BE

CSX OP#: 1L0031 CONSIDERED VOID ONE (1) YEAR
DOT#: 163 436B FROM DATE OF ESTIMATE
ADD AVERAGE TOTAL
CHG ITEM# CATALOG DESCRIPTION REF# QUANT UM  PRICE AMOUNT
020 0010442 1 ROD 5/8 INBY 8 FT SECTIONAL GRND 10 EA 10.0940 100.94
020 0010443 1 COUPLING 5/8 SECTIONL GRD ROD 5 EA 2.4598 12.30
020 0013686 1 BOOTLEG KIT CSX RAIL CONN W/15 FT 4 EA 35.5200 142.08
020 0013906 1 CABLE UG 16 COND 6 NO 6 AWG 100 FT 4.3414 434.14
020 0014335 1 CONNECTOR ONE SHOT 2-WAY TYPE GT 5 EA 4.9193 24.60
020 0017046 1 TAG RED PAPER MARKING SIZE 30 EA 0.0176 0.53
020 0017047 1 TAG WHITE PAPER MARKING SIZE 30 EA 0.0216 0.65
020 0017048 1 TAG YELLOW PAPER MARKING SIZE 30 EA 0.0216 0.65
020 0017120 1 BLOCK TERMINAL 12 WAY SINGLE 3 EA 13.3378 40.01
020 0017125 1 BLOCK TERMINAL AAR 14.1.8-1 2 POST 12 EA 4.3904 52.68
020 0017605 1 WIRE CASE 10 AWG FLEX 50 FT 0.1862 9.31
020 0017607 1 WIRE CASE TW PR NO 10 AWG FLEX 50 FT 0.4802 24.01
020 0022705 1 PROTECTOR LPC 10560-51 FOR TRACK 4 EA 51.3127 205.25
020 0053245 1 CABLE UG 3 COND NO 9 AWG 600 FT 1.0941 656.46
020 0053390 1 CHARGER BATTERY NRS 12/20 SCR SOLI 3 EA 422.0740 1,266.22
020 0056095 1 SIGN 0252 RR CROSSING ASSY CSX DWG 2 EA 78.2500 156.50
020 0056180 1  SIGN 0254 2 TRACK MULT TRK ASSY CS 2 EA 62.9199 125.84
020 0056762 1 TAG SLEEVE CRITCHLEY HKO95WEINF038 30 EA 0.3528 10.58
020 0056823 1 TAPE UG CABLE MARKER IMPRINT TO 1RL 28.0000 28.00
020 0057275 1 WIRE UG TRK TWIST PAIR NO 6 AWG 200 FT 0.6762 135.24
020 0660075 1 ARRESTER GE SL10KAA212 FOR 1EA 353.4267 353.43
020 0770060 1 ARRESTER US&S N451552-0201 RED 12 EA 9.9655 119.59
020 0770105 1 ARRESTER 202217-000 HD AGE-1 2 EA 14.9798 29.96
020 1040302 1 BATTERY GNB 50A07 ABSOLTE IIP 160A 13 EA 133.3002 1,732.90
020 1040545 1 TRAY PVC BATT FIBER CO 82687-2-P 2 EA 28.0007 56.00
020 1040660 1 NUMBERS EXIDE 802360 CELL 1 TO 12 18T 6.7500 6.75
020 2060070 1 FOUNDATION ASSY 6'-6" HT TYPE S-2 1 EA 413.8000 413.80
020 2501200 1 DRIVER 90975 RELAY VITAL 2-INPUT 2EA 337.1199 674.24
020 4200100 1 CONNECTOR BUS 1" CENTERS 1/2" X 1PC 6.0400 6.04
020 4200340 1 LINKTEST OFFSET LINK 1IN CENTERS 30 EA 0.9016 27.05
020 4200360 1 LINKINSUL TEST 2-3/8" CENTERS 14 EA 4.3904 61.47
020 4200880 1 CONNECTOR TERMINAL 2-3/8" CENTERS 4 EA 0.4410 1.76
020 4200892 1 CONNECTOR TERMINAL 1" CENTERS AAR 3 EA 0.4410 1.32
020 4200900 1 CONNECTOR SHEATHING AMP 329860 FOR 4 EA 0.1272 0.51
020 4251190 1 TERMINAL RING AMP 35627 BLACK 30 EA 0.5194 15.58
020 4600170 1 WIRE 6 SOFT DRAWN BARE COPPER 75 FT 0.2130 15.98
250 6850686 1 TAPE ELECTRIC 3/4IN 3M33 SIG 2RL 1.7563 3.51
NON CAT 1 MOTION SENSOR/ GCP SAFTRAN 3000 1 EA 17261.1300 17,261.13
NON CAT 1 GRAVEL ‘ 1 LD 800.00 800.00
NON CAT 1  FILL MATERIAL 1 LD 200.00 200.00
FOR ESTIMATE ONLY 0.00
020 1710040 1 CONDUIT PVC 4iN SCH 40 HVY HALL O LN 16.7580 0.00
250 0010780 1 CONDUIT GALV RIGID 4"STL O LN 6.6099 0.00

TOTAL MATERIAL 25,207.01



a

SX TRANSPORTATION gﬁg%BlT 113-15
ESTIMATED COST TO
INSTALL SIX NARROW BAND SHUNTS
EVERGREEN PARK, IL
87TH. ST.
M.P. DC-20.88.
DOT# 163 437H OP# :1L0030 PROJECT #  1L1998085
SUMMARY:

MATERIAL oo es v e e s et etessiaseseassasassasesehees et esesenesesssesamessseseneaboseassensanasasssereressraasesesnaens $1,768.74
SALES TAX oeeieeeeeeeeeeeireereeeessesssssisssesesssennas (0 5.00% Jeroeoiieeeee e $88.00
LABOR TO INSTALL. ..ocvttvveeeereeeresseeeeeteeeesseeseestssesessssasesessessssesssassasasesesesensssessessns

CONSTRUCTION......cveveereeerererreenn. ( 5 MAN DAYS ). $880.00

SHOP......eeeereeeeeeeeeeeeeeeeereneesenerenns ( 0 MAN DAYS )..vvoeiieeeceee e $0.00
SUBSISTENCE ALLOWANCE (construction only)..........cccocoiiiriiiiniiinnciee e, $600.00
RAILROAD ENGINEERING, PRELIMINARY ....oooviieerivieeeeeriereesssesssesesesesssesesssssssasessssssssessasens $44.00
RAILROAD ENGINEERING, CONSTRUCTION .....coovovieieimcrieeeeeeecreneieeessseseaesesesessesesssssssassenns $132.00
ADDITIVE TO LABOR . ..ot eeeee ettt ee et vt s e e et et sssees st sasasssasesessasasasasenssssessasasasasessssnsssasssess $869.00
ADDITIVES TO ENGINEERING........ceoetvteeeteeeeeeeereeseeeeseereesessessssessssssessasssssssesesssssssasenssesssssseseses $174.00
ADDITIVES TO SHOP LABOR. ...ov oot eeee et eeeeeee s ene et sasasasesssassesesesesesasesesessesessssssasees $0.00
EQUIPMENT EXPENSE .....oovvvrereecrerernne ( 1 WORK DAYS )..coorrnereeeererenen. $611.00
WASTE MANAGEMENT .......coooomreeereeieans REFUSE CONTAINER.......ccoovieiirererens $5.00

.............................. PORTABLE REST ROOM.......ccooveverierennan, $1.00

CONTRACT ENGINEERING:

CATEGORY 1 $2,650.00

CATEGORY 2D $4,750.00

CATEGORY 2E $600.00

CATEGORY 3 $950.00
CONTINGENCY JEREIGHT .. cv ettt eeeee et teee et e se st s et sts e s sssssssesssensssasasassasesasesasassesesnnsasnen $424.00
220 VAC POWER SERVICE . ... oottt ettt aeeessessestetstesessesssssesesesesaseasasssasesanassasasesns $0.00
TOTAL ESTIMATED COST $14,546.74

DATE:

04/27/00

ESTIMATED BY : SOUTHWEST SIGNAL ENGINEERING. CO.
NOTE: THIS ESTIMATE SHOULD BE CONSIDERED VOID ONE (1)
YEAR FROM THE DATE OF THE ESTIMATE



m , EXHIBIT B-15
CSX TRANSPORTATION ESTIMATE DATE: 04/27/00 PAGE 2
BILL OF MATERIALS (FIELD)
LOCATION: 87TH. ST., EVERGREEN PARK, IL NOTE: THIS ESTIMATE SHOULD BE
CSX OP#: 1L0030 CONSIDERED VOID ONE (1) YEAR
DOT#: 163 437H FROM DATE OF ESTIMATE
ADD AVERAGE _ TOTAL
CHG ITEM# CATALOG DESCRIPTION REF# QUANT UM PRICE  AMOUNT
020 0013475 1 CONNECTOR TRACK D&W S8PT OR 12 EA 1.5876 19.05
020 0025143 1 SHUNT HOLDER CSX SK $591-02 STEEL 6 EA 38.6762 232.06
020 1153551 1 CLIP TRK WIRE RETAIN ERICO SBA248B 12 EA 1.6514 19.82
020 2531280 1 SHUNT NBS-1-10 HPN 0250250 267HZ 4EA  245.8600 983.44
020 2531290 1 SHUNT NBS-1-10 HPN 0250250 392.0HZ 2 EA 248.2544 496.51
020 3262360 1 SCREW 1/2IN X 4 1/2 IN FETTER DRIV 24 EA 0.5190 12.46
020 3263680 1 STAPLE COPPERWELD 3/8 X 1-3/4" 36 EA 0.1499 5.40
TOTAL MATERIAL 1,768.74



